
 
 

 

 

 State of North Carolina  |  Department of Transportation  |  Division 13 

55 Orange Street  |  PO Box 3279  |  Asheville, NC  28802-3279      

828 251 6171  T 

July 14, 2016 

 

To Prospective Bidders 

 

Subject: Addendum 2 for: Patching 

 

Contract No.:   DM00177 

WBS Element:  2017CPT.13.03.10571, 2017CPT.13.03.20571, 2017CPT.13.03.20572, 

2017CPT.13.07.11001, 2017CPT.13.07.21001, and 2017CPT.13.07.21002 

Route:   Various 

Location:  Various  

County:   Madison and Yancey 

 

This letter is to advise all prospective bidders of the following contract addendum. 

 

 The Department has issued a revised contract proposal.  This revised proposal will cover 

the following contract changes: 

 Goals have been changed to MBE 7% and WBE 7% as stated in addendum 1 

 The let date for the subject project has been moved to August 3, 2016 to allow potential 

bidders time to solicit MBE/WBE subcontractors.  

 The overall completion date for this contract has been moved to June 1, 2017. 

 ICT Number 2 has been added to this contract.   

 

Only contract proposals shown as ***REVISED*** on the cover sheet will be considered for  

award. 

 

This addendum officially becomes a part of the contract bid document.  If this office can provide 

additional information, please feel free to contact me at (828) 251-6171. 

 

Sincerely,  

 

 

 

M.K. Calloway 

Division Project Manager 

 

cc: Mr. J.J. Swain, Jr., P.E., Division Engineer 

 Mr. R.A. Tipton, P.E, PLS, Division Construction Engineer 

 Mr. M.T. Gibbs, P.E., Division Maintenance Engineer 

 Mr. R.J. McKinney, P.E., Resident Engineer 
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